

Web Interface Estimate

SYNTHETIC TEST DATA - NOT A REAL OFFER

Prepared for

Fictional Example Client

Estimate no. SYN-EST-003

Issue date 2026-01-15

Valid until 2026-02-14

PROJECT SCOPE

Design and development of 3 website screens, each for PC and mobile.

Responsive variants do not increase the number of screens.

Currency: JPY | Unit prices exclude tax | Standard tax rate: 10%

Item	Qty	Unit	Unit price (JPY)	Amount (JPY)
Design	3	screen	50,000	150,000
Development	3	screen	80,000	240,000
			Subtotal	390,000
			Tax (10%)	39,000
			TOTAL (JPY)	429,000

ASSUMPTIONS AND EXCLUSIONS

Copy and images are supplied by the fictional client.

Translation, copywriting, additional screens and third-party fees are excluded.

This document records a historical 3-screen job, not the new 5-screen request.